AGREEMENT FORM

THIS AGREEMENT FOR CONSTRUCTION SERVICES (“Agreement”), entered into this
18th day of December, 2014, by and between the Marysville Joint Unified School District
(“DISTRICT”) and Vanden Bos Electric, a California corporation (“CONTRACTOR”). The
DISTRICT and Contractor may be referred to herein individually as a “Party” and collectively as
the “Parties”.

RECITALS

A. DISTRICT is the owner of certain real property commonly known as:
Yuba Gardens Intermediate School; Marysville High School; McKenney Intermediate School;
Foothill Intermediate School; and Yuba Feather Elementary located at: 1964 1% Ave,
Olivehurst, CA 95961; 12 E 18™ Street, Marysville, CA 95901; 1904 Huston St., Marysville, CA
95901; 5351 Fruitland Road, Marysville, CA 95901; and 18008 Oregon Hill Road, Challenge,
CA 95925), county of Yuba, state of California (“Project Sites”).

B. DISTRICT is contracting to provide site preparation and assistance with the installation
of security cameras at the Project Sites (“Project”).

Gz CONTRACTOR has been selected as the lowest responsible and qualified bidder for the
Project.

D. DISTRICT desires that the CONTRACTOR complete the Project in accordance with the
terms and conditions of this Agreement and all contract documents incorporated herein.

E. CONTRACTOR is willing to complete the Project in accordance with the terms and
conditions set forth in this Agreement and all contract documents incorporated herein.

NOW, THEREFORE, in consideration of the mutual agreements and covenants contained in
this Agreement, and other valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, the Parties agree as follows:

ARTICLE 1 - SCOPE OF WORK: The CONTRACTOR shall furnish all labor, materials,
equipment, tools, and utility and transportation services, and perform and complete all work
required to complete the Project in strict accordance with the contract documents enumerated in
Article 7 below. The CONTRACTOR shall be liable to the DISTRICT for any damages arising
as a result of a failure to comply with that obligation, and the CONTRACTOR shall not be
excused with respect to any failure to so comply by an act or omission of the Architect,
Engineer, Inspector, or representative of any of them, unless such act or omission actually
prevents the CONTRACTOR from fully complying with the contract documents and the
CONTRACTOR protests, in accordance with the contract documents, that the act or omission is
preventing CONTRACTOR from fully complying with the contract documents. Such protest
shall not be effective unless reduced to writing and filed with the DISTRICT within seven (7)
days of the date of occurrence of such act or omission preventing the CONTRACTOR from fully
complying with the Contract Documents. CONTRACTOR shall perform that work designated in
CONTRACTOR’S Bid Form which constitutes at least 15% of the total work, exclusive of
supervisory and clerical work, without the services of any subcontractor.
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ARTICLE 2 - TIME OF COMPLETION:

CONTRACTOR shall have 90 calendar days from the Notice to Proceed to complete the work,
anticipated notice to proceed to occur about _Friday, December 19,2014.

The DISTRICT may give the Notice to Proceed within ninety (90) days of the award of the bid
by the DISTRICT. Once the CONTRACTOR has received the Notice to Proceed, the
CONTRACTOR shall commence all work as specified in the Notice to Proceed, as well as the
Project Schedule, and shall diligently schedule, execute and fully complete the required work in
accordance with the current Project Schedule and within the time period specified in the Notice
to Proceed.

In the event that the DISTRICT desires to postpone giving the notice to proceed beyond this
ninety (90) day period, it is expressly understood that with reasonable notice to the
CONTRACTOR, giving the notice to proceed may be postponed by the DISTRICT. It is further
expressly understood by the CONTRACTOR, that the CONTRACTOR shall not be entitled to
any claim of additional compensation as a result of the DISTRICT’s postponement of giving the
notice to proceed.

If the CONTRACTOR believes that a postponement will cause hardship to it, the
CONTRACTOR may terminate the contract with written notice to the DISTRICT within ten (10)
days after receipt by the CONTRACTOR of the DISTRICT’s notice of postponement. It is
further understood by the CONTRACTOR that in the event that the CONTRACTOR terminates
the contract as a result of postponement by the DISTRICT, CONTRACTOR shall not be entitled
to any compensation or damages for bid preparation, associated costs or otherwise, including
work performed, if any, by the CONTRACTOR at the time of notification of postponement.
Should the CONTRACTOR terminate the contract as a result of a notice of postponement, the
DISTRICT shall have the authority to award the contract to the next lowest responsible bidder.

In case of delays to Project completion by strikes, by lockouts, by fire, by embargoes, by
earthquake, by acts of war or God, or by any other cause beyond the reasonable control of
DISTRICT and/or CONTRACTOR then neither DISTRICT nor CONTRACTOR will be entitled
to any damages, restitution or compensation, additional or otherwise, from the other for such
delays. For any other delays, unless caused solely by DISTRICT, CONTRACTOR shall not be
entitled to an extension of time.

ARTICLE 3 - LIQUIDATED DAMAGES: It being impracticable and infeasible to determine
the amount of actual damage, it is agreed that the CONTRACTOR will pay the DISTRICT the
sum of One Thousand Five Hundred Dollars ($1,500.00) per calendar day for each and every day
of delay beyond the time set for completion of the Project as liquidated damages and not as a
penalty or forfeiture. CONTRACTOR shall pay a percentage of the liquidated commensurate
with the CONTRACTOR’s responsibility for each calendar day of delay as determined by the
Construction Manager and the DISTRICT in completing the work within the stipulated time as a
result of: (a) the CONTRACTOR’s failure to complete the Contract within the time specified in
the Notice to Proceed and/or; (b) the CONTRACTOR’s failure to complete the Contract in
accordance with the Project Schedule. In the event the same is not paid, the CONTRACTOR
further agrees that the DISTRICT may deduct such amount thereof from any money due or that
may become due the CONTRACTOR under the contract. This Article shall not be construed as
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preventing the DISTRICT from the recovery of damages under provisions of the contract
documents.

ARTICLE 4 - CONTRACT PRICE: The DISTRICT shall pay to CONTRACTOR as full
consideration for the faithful performance of the contract, subject to any additions or deductions
as provided in the contract documents, the sum of FOUR HUNDRED FORTY-SEVEN
THOUSAND FOUR HUNDRED FIFTY DOLLARS AND 00 CENTS ($447,450.00), said
sum being the total amount stipulated in the proposal. Payment shall be made as set forth in the
General Conditions.

Should any Change Order result in an increase in the contract price, the cost of such Change
Order shall be agreed to in advance by the CONTRACTOR and the DISTRICT, subject to the
monetary limitations set forth in Public Contract Code section 20118.4. In the event that the
CONTRACTOR proceeds with a change in work without written agreement between the
DISTRICT and CONTRACTOR regarding the cost of a Change Order, the CONTRACTOR
waives any claim of additional compensation for such additional work.

ARTICLE 5 - HOLD HARMLESS AGREEMENT: CONTRACTOR shall defend,
indemnify and hold harmless DISTRICT, Architect, Inspector, Construction Manager, the State
of California and their officers, employees, agents and independent contractors from all
liabilities, claims, actions, liens, judgments, demands, damages, losses, costs or expenses of any
kind arising from death, personal injury, property damage or other cause based or asserted upon
any act, omission, or breach connected with or arising from the progress of Work or performance
of service under this Agreement or the Contract Documents. As part of this indemnity,
CONTRACTOR shall protect and defend, at its-own expense, DISTRICT, Architect, Inspector,
the State of California and their officers, employees, agents and independent contractors from
any legal action including attorneys’ fees or other proceeding based upon such act, omission, or
breach.

Furthermore, CONTRACTOR agrees to and does hereby defend, indemnify and
hold harmless DISTRICT, Architect, Inspector, Construction Manager, the State of California
and their officers, employees, agents and independent contractors from every claim or demand
made, and every liability, loss, damage, expense or attorneys fees of any nature whatsoever,
which may be incurred by reason of:

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss
(including theft), or loss of use of, any property; (3) any failure or alleged failure to
comply with any provision of law or the Contract Documents; or (4) any other loss,
damage or expense, sustained by any person, firm or corporation or in connection with
the Work called for in this Agreement or the Contract Documents, except for liability
resulting from the sole or active negligence, or the willful misconduct of the DISTRICT.

(b) Any bodily injury to or death of persons or damage to property caused by any act,
omission or breach of CONTRACTOR or any person, firm or corporation employed by
CONTRACTOR, either directly or by independent contract, including all damages or
injury to, loss (including theft), or loss of use of, any property, sustained by any person,
firm or corporation, including the DISTRICT, arising out of or in any way connected
with Work covered by this Agreement or the Contract Documents, whether said injury or
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damage occurs either on or off DISTRICT property, but not for any loss, injury, death or
damages caused by the sole or active negligence or willful misconduct of the DISTRICT.

(c) Any dispute between CONTRACTOR and CONTRACTOR’S subcontractors/
supplies/ sureties, including, but not limited to, any failure or alleged failure of the
CONTRACTOR (or any person hired or employed directly or indirectly by the
CONTRACTOR) to pay any Subcontractor or Materialman of any tier or any other
person employed in connection with the Work and/or filing of any stop notice or
mechanic’s lien claims.

(d) In any legal or equitable action or proceeding, including arbitration and
mediation, and other litigation, brought either to enforce or interpret the terms of this
Agreement, the prevailing party shall be entitled to recover all reasonable attorneys’ fees,
costs and expenses incurred therein, including expert witness fees and costs.

CONTRACTOR, at its own expense, cost, and risk, shall defend any and all claims,
actions, suits, or other proceedings that may be brought or instituted against the DISTRICT, its
officers, agents or employees, on any such claim or liability, and shall pay or satisfy any
judgment that may be rendered against the DISTRICT, its officers, agents or employees in any
action, suit or other proceedings as a result thereof.

ARTICLE 6 - PROVISIONS REQUIRED BY LAW: Each and every provision of law and
clause required to be inserted in this contract shall be deemed to be inserted herein, and this
Contract shall be read and enforced as though it were included herein, and if through mistake or
otherwise any such provision is not inserted or is not inserted correctly, then upon application of
either party the contract shall forthwith be physically amended to make such insertion or
correction.

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT: The Contract entered into by
this Agreement consists of the following Contract Documents, all of which are component parts
of the Contract as if herein set out in full or attached hereto:

Notice Inviting Bids
Instructions to Bidders

Notice to Contractors
Statement of Experience
Designation of Subcontractors
Non-Collusion Affidavit

Bid Guarantee Form

Bid Bond

Bid Form

Contractor’s Certificate Regarding
Worker’s Compensation
Agreement

Payment Bond

Performance Bond

Guarantee

Escrow Agreement for Security
Deposit In Lieu of Retention

Workers’
Compensation/Employers Liability
Endorsement

General Liability Endorsement
Automobile Liability Endorsement
Contractor’s Certificate Regarding
Drug-Free Workplace
Contractor’s Certificate Regarding
Alcohol and Tobacco

Contractor Certification Regarding
Background Checks

References

General Conditions

Specifications

Project Schedule

All Addenda as Issued

Drawings (if applicable)
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All of the above named Contract Documents are intended to be complementary. Work required
by onie of the above named Contract Doguments and not by others shall be done as if required by
all,

ARTICLE 8 - PREVAILING WAGES: Wage rates for this Project shall be in accordarice
with the general prevailing rate of holiday and overtime work in the locality in which the work is
to be performed for each craft, classification, or type of work needed to execute the contract as
determined by the Director of the Department of Industrial Relations. Copies of schedules of
rates so determined by the Director of the Department of Indusirial Relations are on file at the
adrinistrative office of the DISTRICT and are also available from the Diregtor of the
Department of Industrial Relations.

The following Labor Code sections by way of illustration and not limitation are hereby
referenced and made a part of this Agreement and CONTRACTOR stipulates to the provisions
contained therein,

I Chapter | of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.)

2 California Code of Regulations, Title 8, Chapter 8, Subchapters 3 & 4 (Section

16000 et seq.)
3. California Labor Code Section 1771.4

ARTICLE 9 - RECORD AUDIT: In accordance with Government Code section 8546.7,
records of both the DISTRICT and the CONTRACTOR shall be subject to examination and
audit by the Auditor Genetal for a period of three (3) years after final payment.

ARTICLE 10 - CONTRACTOR’S LICENSE: The CONTRACTOR niust possess throughout
the Project the legally-required contractor’s license classification for the specific Bid Package,
issued by the State of California, which must be current and in good standing,

IN WITNESS WHEREOF, this Agreement has been duly executed by the above named parties,
on the day and year first above written. To the extent that there exists any conflicts or
inconsistencies between this Agreement and the General Conditions, the provisions contained in
the General Conditions shall govern.

DISTRICT CONTRACTOR

By lichael 7//7//(/1/

Typed or Printéd Name

e Presidest

Title /
Dated: C M /\

Sigfiature

5
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The MARYSVILLE JOINT UNIFIED SCHOOL DISTRICT, a public school district organized
and existing under the laws of the State of California (“District”) and Vanden Bos Electric, a
California corporation (“Contractor”) acknowledge and agree to the following terms and
conditions for the construction and completion of the Security Camera Project (“Project”).
District or Contractor may be referred to individually as a “Party” or collectively as the “Parties.”

ARTICLE I
CONTRACTOR QUALIFICATIONS, GENERAL DUTIES AND STATUS

Contractor warrants that it has the following qualifications:

(a) Experience.  Contractor represents to District that Contractor is
experienced in the construction of the type of facility desired by District and possesses all
necessary licenses and qualifications required to build and deliver the completed Project
within the timelines specified in this Agreement.

(b) Licenses. Contractor and its agents shall be licensed and regulated by the
California Contractors State License Board and possess the license(s) listed in the Notice
to Contractors. Should Contractor or its agents not be so licensed at any time during the
term of this Agreement, Contractor is subject to penalties under the law and the
Agreement shall be void.

() Financial Solvency. Contractor represents and warrants that it is
financially solvent, able to pay its debts as they mature, and is possessed of sufficient
working capital to complete this Agreement; that it is able to furnish the plant, tools,
materials, supplies, equipment, and labor, and is experienced in and competent to perform
the work contemplated by this Agreement; and that it is authorized to do business in the
State of California where the Project Site is located.

ARTICLE II
CONTRACT DOCUMENTS

Section 1. The “Contract Documents” consist of the Agreement between the District and
Contractor, the Documents listed in Article 7 therein, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, addenda issued prior to bid,
instructions to bidders, notice to bidders, and the requirements contained in the Bid Documents,
other documents listed in the Agreement, and Modifications issued after execution of the
Contract. A Modification is a written amendment to the Contract signed by parties, a Change
Order, a Construction Change Directive, or a written order for a minor change in the Work
issued by the Architect or Construction Manager. The Contract Documents collectively form the
Contract. The Contract represents the entire and integrated agreement between the parties hereto
and supersedes prior negotiations, representations, or agreements, either written or oral. The
Contract may be amended or modified only by a written Modification. The Contract Documents
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shall not be construed to create a contractual relationship of any kind between the Architect or
Construction Manager and Contractor, between the District and any Subcontractor or Sub-
subcontractor, or between any persons or entities other than the District and the Contractor. The
Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract Documents intended to facilitate performance of the Architect’s duties.

Section 2. The Contract Documents are complementary and are intended to include all items
required for the proper execution and completion of the Work. All Contract Documents form the
Contractors contract with the District. Any item of Work mentioned in the Specifications and
not shown on the Drawings, or shown on the Drawings and not mentioned in the Specifications,
shall be provided by Contractor as if shown or mentioned in both.

Section 3. The Drawings and Specifications generally describe the Work to be performed by
the Contractor. Generally, the Specifications describe Work which cannot be readily indicated
on the Drawings and indicate types, qualities, and methods of installation of the various materials
and equipment required for the Work. It is not intended to mention every item of Work in the
Specifications, which can be adequately shown on the Drawings, or to show on the Drawings all
items of Work described or required by the Specifications even if they are of such nature that
they could have been shown. All materials or labor for Work, which is shown on either the
Drawings or the Specifications (or is reasonably inferable therefrom as being necessary to
complete the Work), shall be provided by the Contractor to provide a complete Project. It is
intended that the Work be of sound, quality construction, and the Contractor shall be responsible
for the inclusion of adequate amounts to cover installation of all items indicated, described, or
implied in the portion of the Work to be performed by them.

ARTICLE III
WORK

Section 1. Intent. The Contractor shall provide all items and services necessary for the
proper design, construction, execution and completion of the Project, including but not limited to
any and all items and services consistent with and reasonably inferable from the governing
Contract Documents (defined below) as necessary to produce the intended results, whether or not
the items and services are specifically mentioned in them. The Contract Documents are
complementary, and what is required by any one shall be as binding as if required by all, unless
certain services or equipment are specifically excluded in this Agreement. The scope of work for
the Project is provided in the specifications book, summary section 0.10.10.

Section 2. Definition. For the purposes of this Agreement, the term “Contract Documents”
shall mean means those construction documents for the Project, including without limitation, the
plans and specifications which have been adopted by the District, approved by any other
agencies having jurisdiction over the Project and reviewed by the Contractor.

Section 3. Independent Contractor Status. Contractor is and shall at all times be deemed to
be an independent contractor and shall be wholly responsible for the manner in which it performs
the services required by the terms of this Agreement. Nothing herein contained shall be
construed as creating the relationship of employer and employee, or principal and agent, between
the District and Contractor or any of Contractor’s agents or employees. Contractor assumes
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exclusively the responsibility for the acts of its employees as they relate to the services to be
provided during the course and scope of their employment. Contractor, its agents and employees
shall not be considered in any manner to be District employees. District shall be permitted to
monitor the activities of the Contractor to determine compliance with the terms of this
Agreement and all Contract Documents.

Section 4. Change of Entity. Contractor shall not change the name or legal structure of its
entity without first notifying District in writing.

Section 5. Cooperation. Contractor shall cooperate with District in making such changes as
District may request in the Contract Documents.

Section 6. Construction Work. All construction work done by the Contractor shall be
performed in accordance with the Contract Documents. All construction work which Contractor
is not capable of performing with its own forces shall be let by Contractor to subcontractors
(hereinafter called “Subcontractors”), in its own name, and not as an agent of the District.

(a) Subcontracting. Contractor agrees to bind every Subcontractor by the
terms of this Agreement as far as such terms are applicable to Subcontractor’s work. If
subcontracts any part of this Agreement, Contractor shall be as fully responsible to
District for acts and omissions of each Subcontractor and of persons either directly or
indirectly employed by Subcontractor. Nothing contained herein shall create any
contractual relation between any Subcontractor and District.

(b) Payment to Subcontractors. Contractor shall make timely payment of all
Subcontract amounts when and as due, except that notwithstanding provisions to the
contrary in a particular Subcontract, Contractor shall not pay such Subcontractor any
sums corresponding to sums withheld from Contractor by District on account of defects,
deficiencies, acts, or omissions of such Subcontractor. In no event shall any such
payments be made later than the thirty (30) day time limit imposed by Public Contract
Code section 20104.50, unless good cause is shown. Contractor shall indemnify, defend
and hold District harmless from any claims or actions which allege that any subcontractor
or supplier was not paid with respect to the Project.

Section 7. Work and Materials. Contractor covenants that all the work on the Project will be
done in a good and workmanlike manner that complies with the industry standard for similar
projects and that all materials furnished and used in connection therewith will be new and in
conformance with the established industry standard unless otherwise approved by the District.

Section 8. Supervision. Contractor shall provide competent supervision of all phases of the
work and shall cause the work to be performed in strict and complete accordance with the
Contract Documents. All personnel and Subcontractors used by Contractor in the performance
of the work shall be qualified by training and experience to perform their assigned tasks, and
shall have all necessary licenses. At the request of District, Contractor shall not use in the
performance of the work any person or Subcontractor deemed by District to be incompetent,
careless, unqualified to perform the work, or otherwise unsatisfactory to District.
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Section 9. Licenses and Permits. Contractor is obligated to obtain all necessary licenses,
building and other permits, and similar authorizations from governmental authorities required to
perform its obligations hereunder, and shall give all notices required by, and otherwise comply
with, all applicable laws, ordinances, rules, regulations, and restrictions.

Section 10.  Protection of Project Site. Contractor shall protect and prevent damage to all
unfinished phases of the Project, including but not limited to the protection thereof from damage
by the elements, theft, or vandalism.

Section 11.  Acts and Omissions of Employees. Contractor shall be responsible to the District
for acts and omissions of Contractor’s employees, subcontractors, material and equipment
suppliers, and their agents, employees, invitees, and other persons performing or completing
portions of the Project under direct or indirect contract with the Contractor or any of its
subcontractors.

ARTICLE IV
COORDINATION AND COMMUNICATION WITH DISTRICT

Contractor shall coordinate all work with the District and shall communicate with the District on
a regular basis to provide updates on the progress of the Work. Contractor acknowledges that
District will be performing Work on the Project and will assist in the coordination of such work
with the District, and assist with the coordination and/or supervision of any Work performed by
the District when requested.

ARTICLE V
PROGRESS PAYMENTS

Section 1. The Contract Sum is stated in the Agreement and, including authorized
adjustments, is the total amount payable by the District to the Contractor for performance of the
Work under the Contract Documents.

Section 2. Within thirty (30) days after approval of the Request for Payment, Contractor
shall be paid a sum equal to ninety-five percent (95%) of the value of the Work performed (as
certified by Architect and Inspector and verified by Contractor) unless Contractor has filled out
the Bscrow Agreement for Security Deposit in Lieu of Retention up to the last day of the
previous month, less the aggregate of previous payments. The value of the Work completed
shall be Contractor best estimate. No inaccuracy or error in said estimate shall operate to release
the Contractor, or any surety upon any bond, from damages arising from such Work, or from the
District’s enforcement of each and every provision of this Contract, and the District shall have
the right subsequently to correct any error made in any estimate for payment.

The Contractor shall not be entitled to have any payment requests processed, or be entitled to
have any payment made for work performed, so long as any lawful or proper direction given by
the District concerning the Work, or any portion thereof, remains incomplete.

Section 3. The Architect shall, within seven (7) days after receipt of the Contractor’s
Application for Payment, either approve such payment or notify the Contractor in writing of the
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Architect’s reasons for withholding approval in whole or in part as provided in Article IV below.
The review of the Contractor’s Application for Payment by the Architect is based on the
Architect’s observations at the Project site and the data comprising the Application for Payment
that the Work has progressed to the point indicated and that, to the best of the Architect’s
knowledge, information, and belief, the quality of the Work is in accordance with the Contract
Documents. The foregoing representations are subject to (1) an evaluation of the Work for
conformance with the Contract Documents, (2) results of subsequent tests and inspections, (3)
minor deviations from the Contract Documents correctable prior to completion, and (4) specific
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further
constitute a representation that the Contractor is entitled to payment in the amount certified.

Section 4. Contractor shall not be entitled to payment for any non-conforming work
performed, so long as any lawful or proper direction concerning that non-conforming work or
any portion thereof given by the District is not corrected by Contractor. District shall withhold
from the Progress Payments one hundred fifty (150%) of the estimated value of non-conforming
work unless satisfactorily corrected or remedied. This provision shall also apply in the event that
a portion of non-conforming work may impact other completed work, resulting in a need to
reconstruct or re-work related work. The District shall not unreasonably withhold payment for
unrelated and uninvolved work in the event of dispute over non-complying work without
entering into negotiations make a good faith effort to arrive at settlement of said conflict.

Section 5. No payment requests will be processed unless Contractor has submitted copies of
the Certified Payroll records for the Work which correlates to the payment request.

ARTICLE V1
PAYMENTS WITHHELD

Section 1. District may withhold a sufficient amount or amounts of any payment or
payments otherwise due to Contractor, as in its judgment may be necessary to cover:

(a) Payments which may be past due and payable for just claims against
Contractor or any subcontractors, or against and about the performance of work on the

Project.
(b) The cost of defective work which Contractor has not remedied.
(©) Liquidated damages assessed against Contractor.
(d Penalties for violation of labor laws.
(e) The cost of materials ordered by District.

3] The cost of completion of this agreement, if there exists a reasonable
doubt that this agreement can be completed for the balance then unpaid to Contractor.

(g)  Damage to another contractor.

(h) Site clean up as provided in Article X.

IO
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(1) Payments to indemnify, defend, or hold harmless District.

G) Any payments due to District including but not limited to payments for
failed tests, utilities or imperfections.

& Extra services for Architect.

Section 2. Extra services for the Project Inspector including but not limited to reinspection
required due to Contractor’s failed tests or installation of unapproved or defective materials, and
Contractor’s requests for inspection and Contractor’s failure to attend the inspection. In order to
ensure the timely completion of the Project, the District may elect to use the funds withheld to
pay subcontractors, vendors or laborers. Prior to doing so, the District shall provide the
Contractor written notice of District’s intent to disburse the monies. If the Contractor does not
object to this written notice within ten (10) days of its mailing, the District may disburse said
monies and shall be held liable to the Contractor only if such disbursement is not made in good
faith.

Section 3. Upon remedy of any reason for withholding payment, payment shall be made for
amounts withheld by District.

ARTICLE VII
LIQUIDATED DAMAGES

Section 1. Contractor and District hereby agree that the exact amount of damages for failure
to complete the Work within the time specified is extremely difficult or impossible to determine.
If the Work is not completed within the time specified in the Contract Documents, it is
understood that the District will suffer damage. It being impractical and unfeasible to determine
the amount of actual damage, it is agreed the Contractor shall pay to District as fixed and
liquidated damages, and not as a penalty, One Thousand Five Hundred Dollars ($1,500.00) for
cach calendar day beyond the Contract completion date or beyond any completion schedule,
construction schedule or Project milestones established in or pursuant to the Project Schedule, or
beyond the time indicated in the Project Schedule for any individual Contract activity. Contractor
expressly understands, acknowledges and agrees that such liquidated damages can and shall be
imposed if the Contractor does not meet each and every aspect of any activity schedule,
completion schedule, construction schedule or Project milestone established in or pursuant to the
Project Schedule. Any liquidated damages recovered by the District shall not, however, limit the
District’s right to separately recover any actual out-of-pocket damages it suffers due to
Contractor’s delay. Contractor and his surety shall be liable for the amount thereof pursuant to
Government Code section 53069.85. The District may deduct the liquid damages from the
retention if not paid by Contractor.

Section 2. Contractor shall not be charged for liquidated damages because of any delays in
completion which are not the fault or negligence of Contractor, including but not restricted to
Acts of God. Contractor shall, within ten calendar (10) days of beginning any such delay, notify
District in writing of causes of delay. Contractor shall provide documentation and justification
to substantiate the delay and its relation to the Project’s critical path. District shall ascertain the
facts and extent of delay and grant an extension of time for completing work when, in its
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judgment, the facts justify the granting of such an extension. The District’s finding of facts
regarding delay shall be final and conclusive. Any extension of time granted by District shall
apply only to that portion of work affected by the delay and shall not apply to other portions of
work not so affected.

ARTICLE VIII
PROGRESS SCHEDULE

Section 1. The Project Schedule in the bid documents. Within ten (10) calendar days after
being awarded the contract, Contractor shall submit a progress schedule for District and
Architect’s approval. The schedule shall not exceed time limits set forth in the Contract
Documents and/or Notice to Proceed and shall comply with all of the scheduling requirements as
set forth in the Specifications. Failure to submit a schedule or submittal of a schedule which
shows completion of the Work beyond the specified completion date shall be deemed a material
breach by the Contractor. The scheduling is necessary for the District and Architect’s adequate
monitoring of the progress of the Project. The Architect and/or District may disapprove of any
schedule or require modification to it if, in the opinion of the Architect or District adherence to
the progress schedule will not cause the Work to be completed in accordance with the
Agreement.

Section 2. Contractor shall not be granted an extension of time for failure to obtain necessary
approvals for deferral approvals due to failure to comply with laws, building codes, and other
regulations (including Title 24 of the California Code of Regulations). Contractor shall schedule
all deferred approval items and shop drawings in its progress schedule. If Contractor fails to
include deferred approval items and shop drawings in its schedule which results in a critical path
delay, then Contractor shall be subject to the assessment of liquidated damages. Contractor shall
not be granted an extension of time for failure to obtain necessary approvals for deferral
approvals due to its failure to comply with law, building codes and other regulations (including
Title 24 of the California Code of Regulations).

Section 3. Contractor shall proceed expeditiously with adequate forces and shall achieve
Completion within the Contract Time.

ARTICLE IX
CHANGES IN THE WORK

Section 1. There shall be no change whatsoever in the drawings, specifications, or in the
Work without an executed Change Order, Construction Change Directive, or order by the
Architect for a minor change in the Work as herein provided. District shall not be liable for the
cost of any extra work or any substitutions, changes, additions, omissions, or deviations from the
Drawings and Specifications unless the District’s Governing Board has authorized the same and
the cost thereof approved in writing by Change Order or executed Construction Change
Directive. No extension of time for performance of the Work shall be allowed hereunder unless
claim for such extension is made at the time changes in the Work are ordered, and such time duly
adjusted in writing in the Change Order. The provisions of the Contract Documents shall apply
to all such changes, additions, and omissions with the same effect as if originally embodied in
the Drawings and Specifications. Notwithstanding anything to the contrary in this Article 7, all
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Change Orders shall be prepared and issued by the Architect and shall become effective when
executed by the District’s Governing Board, the Architect, the Contractor, and the DSA (if

necessary).

Section 2. Should any Change Order result in an increase in the Contract price, the cost of
such Change Order shall be agreed to, in writing, in advance by Contractor and District and be
subject to the monetary limitations set forth in Public Contract Code section 20118.4. In the
event that Contractor proceeds with any change in Work without first notifying District and
obtaining the Architect’s and District’s consent to a Change Order, Contractor waives any claim
of additional compensation for such additional work.

Section 3. CONTRACTOR UNDERSTANDS, ACKNOWLEDGES, AND AGREES THAT
THE REASON FOR THIS NOTICE REQUIREMENT IS SO THAT DISTRICT MAY HAVE
AN OPPORTUNITY TO ANALYZE THE WORK AND DECIDE WHETHER THE
DISTRICT SHALL PROCEED WITH THE CHANGE ORDER OR ALTER THE PROJECT
SO THAT SUCH CHANGE IN WORK BECOMES UNNECESSARY.

Section 4. The Architect will have authority to order minor changes in the Work not
involving any adjustment in the Contract Sum, or an extension of the Contract Time, or a change
which is inconsistent with the intent of the Contract Documents. Such changes shall be effected
by written Change Order and shall be binding on the District and the Contractor. The Contractor
shall carry out such written orders promptly.

Section 5. A “CO” is a written instrument prepared by the Architect and signed by the
District (as authorized by the District’s Governing Board), the Contractor, the Architect, and the
DSA (if necessary), stating their agreement upon all of the following:

(a) A description of a change in the Work;
(b) The agreed amount of the adjustment in the Contract Sum, if any; and
(c) The extent of the adjustment in the Contract Time, if any.

Section 6. A COR is a written request prepared by the Contractor requesting that the District
and the Architect issue a CO based upon a proposed change by the Contractor. A COR shall
include breakdowns to validate any change in Contract Price due to proposed change or claim.
A COR shall also include any additional time required to complete the Project. If Contractor
fails to request a time extension in a COR, then the Contractor is thereafter precluded from

requesting or claiming a delay.

Section 7. The amount of the increase or decrease in the Contract Price from a CO, if any,
shall be determined in one or more of the following ways as applicable to a specific situation and
agreed to by the Parties in writing:

(a) Mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation,
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®) By unit prices contained in Contractor’s original bid and incorporated in
the Project documents or fixed by subsequent agreement between District and Contractor;

(c) Cost to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee.

(d By cost of material and labor and percentage of overhead and profit.

ARTICLE X
CLEAN-UP

Contractor at all times shall keep the premises reasonably free from debris such as waste,
rubbish, and excess materials and equipment caused by work on the Project. Contractor shall not
leave debris under, in or about the premises at the end of any day and shall keep the premises
free from any attractive nuisances. If Contractor fails to clean up at the completion of the work,
District may do so and the cost of such clean up shall be charged back to the Contractor or may
be subtracted from any payments due to Contractor.

ARTICLE XI
CORRECTION OF WORK BEFORE ACCEPTANCE

Section 1. Correction of Work. Contractor shall promptly remove from the premises all
work determined by District as failing to conform to the Contract Documents, applicable
building codes, ADA, Title 24 of the California Code of Regulations, Field Act or DSA
requirements, whether incorporated into the Contract Documents or not. ~Contractor shall
promptly replace and re-execute its own work to comply with all applicable documents, laws and
guidelines without additional expense to the District and shall bear the expense of making good
all work of other contractors destroyed or damaged by such removal or replacement. If
Contractor does not remove or correct such condemned work within a reasonable time, District
may remove it and may store the material at Contractor’s expense. The costs associated with
such removal and clean up shall be charged to the Contractor.

Section 2. Notice of Defect. District shall provide Contractor prompt written notice of all
defective construction of which District has actual knowledge or work that does not conform
with the Contract Documents.

Section 3. Failure to Correct Defective or Non-conforming Work. If the Contractor fails to
correct nonconforming or defective work within a reasonable time, the District may correct it
after THREE (3) days written notice and all costs related to such work shall be charged to
Contractor.

ARTICLE X11
INSPECTION, COMPLETION, AND CLOSE-OUT

Section 1. Final inspection will be made upon written notification from Contractor to
District that all work has been completed. A final walk through of the Project to determine
completion and to record the Notice of Completion shall occur only upon a valid claim by

Contractor that the Project is complete.
.
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Section 2. District shall accept completion of the Project and have the Notice of Completion
recorded within ten (10) days of acceptance of completion of the Project when the entire work
has been completed to the satisfaction of the District. The Project may only be accepted as
complete by action of the Board.

Section 3. Contractor shall prepare and directly submit to the applicable governmental
agencies the final Project accounting and close-out reports including all DSA, CDE, SAB and
OPSC forms required for the final close-out of the Project. District shall cooperate and assist
Contractor as necessary.

Section 4. All plans, drawings, designs, specifications, and other incidental architectural and
engineering work or materials or other Contract Documents and copies furnished thereof by
District are District’s property. They are not to be used in other work and are to be returned to
District upon completion of the Project.

Section 5. Upon issuance of the Notice of Completion, Contractor shall deliver to District
one (1) complete set of final as-built drawings, operating manuals, repair parts lists, service
instructions and equipment warranties.

ARTICLE XIII
ACCESS TO WORK

District and its representatives shall at all times have reasonable access to the Project. Contractor
shall provide safe and proper facilities for such access during normal working hours. District
and its representatives shall observe all Project safety requirements.

ARTICLE XIV
OCCUPANCY

District may, with advance agreement of Contractor, which shall not be unreasonably withheld,
occupy portions of the Project before completion of the Project, and such occupancy shall not
constitute final acceptance of any part of work covered by this Agreement pursuant to Public
Contract Code section 7107. As noted in Article 10, section 2, the Project may only be accepted
as complete by action of the District’s Governing Board.

ARTICLE XV
INTEGRATION OF WORK

The Contractor shall be responsible for cutting, fitting, or patching to complete the Work and to
make all parts fit together properly. Contractor shall be responsible for ensuring that all trades
are coordinated and scheduled so as to ensure the timely and proper execution of the work.
When modifying existing work or installing new Work adjacent to existing work, Contractor
shall match, as closely as conditions of the Project site and materials will allow, the finishes,
textures, and colors of the original work, refinishing existing work at no additional cost to
District. All cost caused by defective or ill-timed work shall be borne by Contractor. Contractor
shall be solely responsible for protecting existing work on adjacent properties and shall obtain all
required permits for shoring and excavations near property lines.
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ARTICLE XVI
INSPECTOR OF RECORD

Section 1. One or more Project inspectors employed by the District and approved by the
Division of the State Architect will be assigned to the Work in accordance with the requirements
of Title 24 of the California Code of Regulations. The Inspector(s) duties are as specifically
defined in Title 24.

Section 2. All Work shall be under the observation of the Inspector. The Inspector shall
have free access to any or all parts of the Work at any time. The Contractor shall furnish the
Inspector such information as may be necessary to keep the Inspector fully informed regarding
progress and manner of Work and character of materials. Such observations shall not, in any
way, relieve the Contractor from responsibility for full compliance with all terms and conditions
of the Contract, or be construed to lessen to any degree the Contractor responsibility for
providing efficient and capable superintendence. The Inspector is not authorized to make
changes in the drawings or specifications nor shall the Inspector’s approval of the Work and
methods relieve the Contractor of responsibility for the correction of subsequently discovered
defects, or from its obligation to comply with the Contract Documents.

Section 3. The Inspector shall have the authority to reject Work whenever provisions of the
Contract Documents are not being complied with, and Contractor shall instruct its
Subcontractors and employees accordingly. In addition, the Inspector may stop any Work that
poses a probable risk of harm to persons or property. The Contractor shall instruct its
employees, Subcontractors, material and equipment suppliers, etc., accordingly. The absence of
any Stop Work order or rejection of any portion of the Work shall not relieve the Contractor
from any of its obligations pursuant to the Contract Documents.

ARTICLE XVII
INSURANCE

Section 1. Contractor shall maintain all course of construction and other insurance as
necessary to protect said equipment and work. The District shall not become responsible for risk
of loss or other insurable risk until final Notice of Completion and Final Payment has been made
to Contractor. Contractor shall cause the following insurance coverage to be maintained at its
sole cost and expense during the term of work performed hereunder to protect Contractor and
District from all claims for personal injury, including accidental death, to any person, as well as
from all claims for property damage arising from operations under this Agreement:

(a) Commercial general liability insurance including Contractor’s risk,
blanket contractual, broad form property damage, completed operations and independent
contractor’s liability, all applicable to personal injury, bodily injury, and property damage
to a limit of $1,000,000 each occurrence and $2,000,000 aggregate.

(b) Comprehensive automobile liability insurance inctuding owned, hired, and
non-owned automobiles, for bodily injury and property damage to a combined single
limit of $1,000,000 each occurrence.
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©) Contractor shall require its subcontractors, if any, to take out and maintain
similar public liability and property damage insurance and comprehensive automobile
liability insurance in an amount of $1,000,000 each occurrence and $2,000,000

aggregate.

Section 2. Endorsements shall state in particular those insured, extent of insurance, location
and operation to which insurance applies, expiration date and cancellation and reduction notice.
Endorsements shall clearly state that the District and District Inspector are named as “Additional
Insured” under the policy described and that such insurance policy shall be primary to any
insurance or self-insurance maintained by the District. Said endorsements must be provided in a
form deemed suitable to the District, in its sole and absolute discretion. All proof of insurance
required herein shall be delivered before the commencement of any work on the Project by
Contractor. All insurance policies must be issued by California admitted insurers. A non-
California admitted insurer may be accepted at the sole discretion of the District,

ARTICLE XVIII
BONDS

Section 1. Contractor shall furnish separate performance and payment bonds, each in an
amount equal to one hundred percent (100%) of the contract price on forms acceptable to the
District. All bonds shall be provided by a California admitted surety as defined in California
Code of Civil Procedure section 995.120. Personal sureties and unregistered sureties are
unacceptable. Contractor shall keep the performance bond in effect until expiration of the
guarantee/warranty period referenced herein. Contractor shall keep the payment bond in effect
for an additional six (6) months after the period in which stop notices may be filed as set forth in
Civil Code section 3184.

ARTICLE XIX
INDEMNITY

Section 1. Contractor agrees to and does hereby indemnify, defend and hold harmless
District, its Board members, its officers, agents, District Inspector, and its employees from every
claim or demand made, and every liability, loss, damage, or expense of any nature whatsoever,
which may arise out of or in connection with the Project, including without limitation the
following:

(a) Liability for damages for death or bodily injury to persons, injury to, loss
or theft of property, or any other loss, damage or expense arising from the above,
sustained by any person or entity, including without limitation, District, Contractor or any
person, firm, subcontractor or contractor employed by either District or Contractor upon
or in connection with the Project, except for liability resulting from the active and
primary negligence or willful misconduct of District, its officers, employees, agents or
independent contractors who are directly employed by the District; and

(b)  Any injury to or death of persons or damage to property caused by any act,
neglect, default or omission of Contractor, or any person, firm or subcontractor employed
by Contractor, either directly or by independent contract, including all damages due to
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loss or theft, sustained by any person, firm or Contractor, including District, arising out
of, or in any way connected with Contractor’s performance, whether said injury or
damage occurs either on or off District property, or if the liability arose from the
negligence or willful misconduct of anyone employed by Contractor, either directly or by
independent contract.

Section 2. Contractor, at its own expense, cost and risk, shall defend any and all actions,
suits, claims, demands or other proceedings to the extent of the above-described indemnification
that may be brought or instituted against District, its Board, its officers, agents, or employees,
and shall pay or satisfy any judgment that may be rendered against District, its Board, its
officers, agents, or employees in any action suit or other proceedings as a result thereof.

Section 3. Contractor shall require that indemnity language in substantially the same form as
set forth above be inserted in any agreements with its subcontractors.

Where approval by the District or representative of the District is indicated, it is understood to be
conceptual approval only and does not relieve Contractor of responsibility for complying with all
laws, codes, industry standards and liability for damages caused by negligent acts, errors,
omissions, noncompliance with industry standards, or the willful misconduct of Contractor or its
subcontractors.

ARTICLE XX
MATERIALS

Section 1. Unless otherwise specified, all materials shall be new and meet or exceed industry
standard for school construction and all workmanship shall be of good quality. Materials shall
be furnished in ample quantities and at such times as to ensure uninterrupted progress of work
and shall be stored properly and protected as required by this Agreement.

Section 2. No materials, supplies, or equipment for work under this Agreement shall be
purchased subject to any chattel mortgage or under a conditional sale or other agreement by
which any interest therein, or in any part thereof, is retained by seller or supplier. Contractor
warrants good title to all material, supplies and equipment installed or incorporated in work and
agrees upon completion of all work and final payment to deliver premises, together with all
improvements and appurtenances constructed or placed thereon by Contractor to District free
from any claim, liens or charges.

Section 3. Contractor further agrees that neither it mor any person, firm or contractor
furnishing any materials or labor covered by the Agreement shall have any right to lien upon the
premises or any improvement of appurtenances thereon, except that Contractor may install
metering devices or other equipment of utility companies or of political subdivisions, title to
which is commonly retained by utility company or political subdivision. In the event of
installation of any such metering device or equipment, Contractor shall advise District as to
owner thereof.

Section 4. Nothing contained in this section, however, shall defeat or impair the rights of
persons furnishing material or labor under any bond given by Contractor for their protection, or
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any rights under any applicable law permitting such persons to look to funds due to Contractor
and in the hands of the District.

Materials shall be stored on the premises in such manner so as not to interfere with the work and
so that no portion of the structure shall be overloaded. Additionally, Contractor shall make
efforts to store materials in a manner so to not create an attractive nuisance.

ARTICLE XXI
WORKERS

Section 1. Contractor and each subcontractor shall furnish a competent and adequate staff as
necessary for the proper administration, coordination, supervision, and superintendence of its
portion of the Project, organize the procurement of all materials and equipment so that they will
be available at the time they are needed for the Project, and keep an adequate force of skilled and
fit workers on the job to complete the Project in accordance with all requirements of the Contract
Documents.

Section 2. Contractor shall at all times enforce strict discipline and good order among
Contractor’s employees and contractors and shall not employ on work any unfit person or
anyone not skilled in work assigned to Contractor.

Section 3. Contractor shall remove from the work site any person in the employ of the
Contractor whom District may deem incompetent or unfit and such worker shall not again
participate in the work and shall not again be employed on it except with written consent of
District.

Section 4. Contractor shall take all reasonable steps necessary to ensure that any of its
employees, consultants, subcontractors and suppliers, or any of its subcontractors’ employees
report for work in a manner fit to do their job. Such employees: (i) shall not utilize tobacco on
the Project site, and (ii) shall not be under the influence of or in possession of any alcoholic
beverage or of any controlled substance (except a controlled substance as prescribed by a
physician so long as the performance or safety at the Project Site is not affected thereby).
Contractor shall advise its employees of these requirements before they enter on the site and
shall immediately remove from the site any employee in violation of these requirements as
determined by Contractor or by the District. Contractor shall impose these requirements on its
subcontractors.

Section 5. District shall have the right, but not the obligation, to require the removal from the
Project of any superintendent, staff member, agent, or employee of Contractor, or any
subcontractor, material or equipment supplier, or other party involved on the Project, for cause.
Any person in the employ of Contractor or subcontractors the District may deem incompetent,
unfit, troublesome or otherwise undesirable shall be excluded from the work site and shall not
again be employed on it except with District’s written consent.

Section 6. Contractor shall take all reasonable steps necessary to ensure that any employees
of Contractor or any of its subcontractors’ employees comply with all federal, state and local
laws prohibiting harassment and/or violence in the workplace.
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Section 7. Unless exempted, Contractor shall comply with the applicable requirements of
Education Code sections 45125.1 and 45125.2 with respect to fingerprinting of employees who
may have contact with the District’s pupils. During construction on the Project it is not
anticipated that students will be onsite until occupancy and warrantee period. In order to comply
with the requirements of Bducation Code sections 45125.1 and 45125.2, Contractor shall not
permit any employee or employees or any employee or employees of any subcontractor to come
in contact with District pupils until the Department of Justice has ascertained that the employee
has not been convicted of a violent or serious felony.

Contractor shall comply with the requirements of the Military Leave of Absence Act (Military &
Veterans Code, § 394 et seq.). Contractor shall ensure that its subcontractors on the Project also
comply with the requirements of the Military Leave of Absence Act.

ARTICLE XXII
WAGE RATES

Section 1. Pursuant to the provisions of Article 2 (commencing at Section 1770), Chapter 1,
Part 7, Division 2 of the California Labor Code, the governing body of District has ascertained
the general prevailing rate of per diem wages in the locality in which this public work is to be
performed for each craft, classification, or type of workmen needed to execute the contract.

Section 2. Per diem wages shall be deemed to include employer payments for health and
welfare, pension, vacation, travel time and subsistence pay as provided in Labor Code section
1773.1 apprenticeship or other training programs authorized by Labor Code section 3093, and
similar purposes when the term “per diem wages” is used herein. '

Section 3. Each worker needed to execute the work must be paid travel and subsistence
payments as defined in the applicable collective bargaining agreements filed in accordance with
Labor Code section 1773.8.

Section 4. Holiday and overtime work when permitted by law shall be paid for at a rate of at
least one and one-half times the above specified rate of per diem wages, unless otherwise
specified.

Section 5. Each worker of the Contractor or any of its subcontractors engaged in work on the
Project shall be paid not less than the prevailing wage rate, regardless of any contractual
relationship which may be alleged to exist between the Contractor or any subcontractors and
such workers.

Section 6. Contractor shall, as a penalty to the District, forfeit an amount as determined by
the Labor Commissioner pursuant to Labor Code section 1775 for each calendar day, or portion
thereof, for each worker paid less than the prevailing rates as determined by the director for such
work. The difference between the prevailing wage rates and the amount paid to each worker for
each calendar day or portion thereof, for which each worker was paid less than the prevailing
wage rate, shall be paid to each worker by Contractor.
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Section 7. Copies of the determined prevailing wage rates are on file and available upon
request at the District’s office and are otherwise available at http://www.dir.ca.gov/. Contractor
shall be responsible for knowing and implementing all prevailing wage rates at all times during
the Project. Contractor shall post, at appropriate conspicuous points on the site of the Project, a
schedule showing all determined general prevailing wage rates.

Section 8. Any worker employed to perform work on the Project which is not covered by
any classification available at the office of the Department of Industrial Relations, shall be paid
not less than the minimum rate of wages specified for the classification which most nearly
corresponds with work to be performed by him, and that minimum wage rate shall be retroactive
to the time of initial employment of the person in the classification.

ARTICLE XXIII
LABOR COMPLIANCE

Section 1. Labor Compliance Program; Record of Wages Paid; Inspection.

(a) A Contractor or Subcontractor shall not be qualified to bid on, be listed on
a bid proposal (subject to the requirements of Public Contract Code section 4104), or
engage in the performance of any contract for public work unless currently registered and
qualified to perform public work pursuant to Labor Code §1725.5, except under the
limited circumstances set forth in Labor Code §1771.1(a). This requirement shall apply
to any bid proposal submitted on or after March 1, 2015, and any contract for public work
awarded on or after April 1, 2015. The District may not accept a bid or enter into a
contract for a public works project with an unregistered contractor.

(b) Pursuant to Labor Code §1771.4, this Contract is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. Each Contractor
and Subcontractor performing work on the Project shall be required to comply with the
provisions of the California Labor Code, beginning with section 1720, and the regulations
of the Department of Industrial Relations’ Division of Labor Standards Enforcement (i.e.,
the Labor Commissioner), including, but not limited to, the standard provisions requiring
payment of prevailing wages, maintenance and submission of certified payroll records,
and the hiring of apprentices as appropriate. Unless otherwise specified, the Contractor
shall be required to post job site notices regarding the requirements of this paragraph, as
prescribed by regulation. For all new public works projects awarded on or after April 1,
2015, Contractor and each Subcontractor shall be required to furnish the records specified
in Labor Code §1776 directly to the Labor Commissioner at least monthly, or more
frequently if specified in the Contract Documents, and in a format prescribed by the
Labor Commissioner. This requirement shall apply to all projects, whether new or
ongoing, on or after January 1, 2016.

© Contractor shall be responsible for complying with the provisions
California Labor Code beginning with Section 1720, and the regulations of the
Department of Industrial Relations, including, but not limited to, the standard provisions
requiring payment of prevailing wages, maintenance and submission of certified weekly
payrolls, and hiring of apprenticeship as appropriate. Contractor shall work with the
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Compliance Monitoring Unit ensure the full compliance with the Department of
Industrial Relations and applicable labor law.

Section 2. Pursuant to Labor Code section 1776, Contractor stipulates to the following:

(a) Contractor and each subcontractor shall keep an accurate payroll record,
showing the name, address, social security number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by him or her on the
Project. Such records shall be on forms provided by the Division of Labor Standards
Enforcement or shall contain the same information of such forms.

Section 3. The payroll records enumerated under Section 10(a) shall be certified and
available for inspection at all reasonable hours at the principal office of the Contractor.

A certified copy of an employee’s payroll record shall be made available for inspection or
furnished to such employee or his or her authorized representative on request.

Section 4. A certified copy of all payroll records enumerated in Section 10(a) shall be
provided for inspection and furnished to a representative of the District, the Division of Labor
Standards Enforcement and Division of Apprenticeship Standards of the Department of
Industrial Relations.

Section 5. A certified copy of all payroll records enumerated in Section 10(a) shall be made
available upon request by the public for inspection or copies thereof made; provided, however,
that a request by the public shall be made through the District, the Division of Apprenticeship
Standards, or the Division of Labor Standards Enforcement. The requesting Party shall, prior to
being provided the records, reimburse the costs of preparation by the Contractor, subcontractors,
and the entity through which the request was made. The public shall not be given access to such
records at the principal office of the Contractor.

Section 6. Contractor shall file a certified copy of the records enumerated in Section 10(a)
with the entity that requested such records within ten (10) days after receipt of the written
request.

Section 7. Any copy of records made available for inspection as copies and furnished upon
request to the public shall be marked or obliterated in such a manner as to prevent disclosure of
an individual’s name, address and social security number. The name and address of the
Contractor awarded the contract or performing the contract shall not be marked or obliterated.

Section 8. Contractor shall inform the District of the location of the records enumerated
under Section 10(a), including the street address, city, and county, and shall, within five (5)
working days, provide a notice of a change of location and address.

Section 9. In the event of noncompliance with the requirements of this section 13, the
Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice
specifying non-compliance. Should noncompliance still be evident after such 10-day period, the
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Contractor shall pay a penalty of Twenty-Five Dollars ($25.00) to the District for each calendar
day, or portion thereof, for each worker, until strict compliance is effectuated. Upon the request
of the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement,
such penalties shall be withheld from any progress payment then due. -

Section 10, The responsibility for compliance with this Article shall rest upon Contractor.
Contractor shall submit certified payrolls with each pay request, including as required by Labor
Code Section 177.4.

Section 11.  Apprentices. All apprentices employed by Contractor to perform services under
the Agreement shall be paid the standard wage paid to apprentices under the regulation of the
craft or trade at which that apprentice is employed, and shall be employed only at the work of the
craft or trade in which that apprentice is registered. Only apprentices, as defined in Labor Code
section 3077, who are in training under apprenticeship standards and written apprenticeship
agreements under Chapter 4 (commencing at Section 3070), Division 3 of the Labor Code, are
eligible to be employed under this Agreement. The employment and training of each apprentice
shall be in accordance with the provisions of the apprenticeship standards and apprenticeship
agreements under which that apprentice is training.

Section 12.  When the Contractor to whom the contract is awarded by the District or any
subcontractor under the Contractor, employs workers in any apprenticeable craft or trade, the
Contractor and subcontractor shall apply to the joint apprenticeship committee administering the
apprenticeship standards of the craft or trade in the area of the site of the public work, for a
certificate approving the Contractor or subcontractor under the apprenticeship standards for the
employment and training of apprentices in the area or industry affected. However, approval as
established by the joint apprenticeship committee or committees shall be subject to the approval
of the Administrator of Apprenticeship.

Section 13.  Contractor or subcontractors shall not be required to submit individual
applications for approval to local joint apprenticeship committees provided they are already
covered by the local apprenticeship standards. The ratio of work performed by apprentices to
journeymen, who are employed in the craft or trade on the public work, may be the ratio
stipulated in the apprenticeship standards under which the joint apprenticeship committee
operates, but in no case shall the ratio be less than one hour of apprentice work for each five
hours of labor performed by a journeyman, except as otherwise provided in Section 1777.5, of
the Labor Code. However, the minimum ratio for the land surveyor classification shall not be
less than one apprentice for each five (5) journeymen.

Section 14.  “Apprenticeable craft or trade” as used in Labor Code section 1777.5 and this
Article, means a craft or trade determined as an apprenticeable occupation in accordance with
rules and regulations prescribed by the Apprenticeship Council.

Section 15.  Contractor, or any subcontractor, who, in performing any of the work under this
Agreement, employs journeymen or apprentices in any apprenticeable craft or trade and who is
not contributing to a fund or funds to administer and conduct the apprenticeship programming
shall contribute to the fund or funds in each craft or trade in which Contractor employs
journeymen or apprentices on the public work in the same amount or upon the same basis and in
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the same manner as other contractors do. Where the trust fund administrators are unable to
accept the funds, contractors not signatory to the trust agreement shall pay like amount to the
California Apprenticeship Council. The Division of Labor Standards Enforcement is authorized
to enforce the payment of the contributions to the fund or funds as set forth in Labor Code
section 227.

Section 16,  The responsibility of compliance with Labor Code section 1777.5 and this section
13 for all apprenticeable occupations is with the Contractor.

The interpretation and enforcement of Sections 1777.5 and 1777.7 of the Labor Code shall be in
accordance with the rules and procedures of the California Apprenticeship Council.

ARTICLE XXIV
WORKERS’ COMPENSATION INSURANCE

Section 1. Contractor shall provide, at all times in which it is providing or performing any
work on the Project, at its sole cost and expense, workers’ compensation insurance for all of its
employees engaged in work under the terms hereof. In case any of Contractor’s work is sublet,
Contractor shall require the subcontractor similarly to provide workers’ compensation insurance
for all the latter’s employees. Any class of employee or employees not covered by a
subcontractor’s insurance shall be covered by the Contractor’s insurance. In case any class of
employees engaged in work under this Agreement, on or at the site of the Project is not protected
under Workers’ Compensation laws, Contractor shall provide or shall cause a subcontractor to
provide, adequate insurance coverage for the protection of such employee, not otherwise
protected. Contractor shall file with the District certificates of its insurance protecting workers.
Contractor is required to secure payment of compensation to its employees in accordance with
the provisions of Section 3700 of the Labor Code.

Section 2. An authorized officer of Contractor shall sign under penalty of perjury, date and
notarize a certificate which states the following:

(a) I am aware of the provisions of Section 3700 of the Labor Code which
requires every employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and I will
comply with such provisions before commencing the performance of the work of the

Agreement.
ARTICLE XXV
WARRANTY/GUARANTEE
Section 1. Neither final payment nor any provision in the Contract Documents shall relieve

Contractor of responsibility for faulty materials or workmanship incorporated in the Project.
Contractor warrants that all work done and facilities constructed pursuant to this Agreement will
be free of faulty materials or workmanship and hereby agrees, immediately upon receiving
notification from District, to remedy, repair or replace, without cost to District, all defects which
may appear as a result of faulty materials or workmanship in the Project, at any time, or from
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time to time, during a period beginning with commencement of the Project and ending one (1)
year after the Notice of Completion date for the Project.

Section 2. The foregoing warranty of Contractor applies to the remedy, repair or replacement
of defects which may appear in connection with the Project, but the foregoing warranty of
Contractor does not guarantee against damage to the Project sustained by lack of normal
maintenance or as a result of changes or additions to the Project made or done by parties not
directly responsible to Contractor, except where such changes or additions to the Project are
made in accordance with Contractor’s directions.

Section 3. No guarantee furnished by a party other than Contractor with respect to
equipment manufactured or supplied by such party shall relieve Contractor from the foregoing
warranty obligation of Contractor. The warranty period set forth hereinabove shall not apply to
latent defects appearing in the Project, and with respect to such defects, the applicable statute of
limitations shall apply. The term of Contractor’s warranty/guarantee shall not preclude any
claim by District for breach of contract, or other legal claim, brought within the applicable
statute of limitation, for failure to construct the Project in strict accordance with the Contract
Documents.

Section 4. In the event of any failure of Contractor to comply with above mentioned
conditions within one week after being notified in writing, District is hereby authorized to
proceed to have defects repaired and made good at the expense of Contractor which hereby
agrees to pay reasonable costs and charges therefore immediately on demand.

Section 5. If, in the opinion of the District, defective work creates a dangerous condition or
requires immediate correction or attention to prevent further loss to the District, the District will
attempt to give the notice required by this Article. If Contractor cannot be contacted or does not
comply with the District’s requirements for correction within a reasonable time as determined by
the District, the District may, notwithstanding the provisions of this Article 36, proceed to make
such necessary correction and the reasonable cost shall be charged against Contractor, which
shall be paid on demand by District. Such action by the District will not relieve the Contractor
of the guarantee provided in this Article or elsewhere in this Agreement.

This Article 20 does not in any way limit the guarantee on any items for which a longer
guarantee is specified or on any items for which a manufacturer gives a guarantee for a longer
period. Contractor shall furnish and assign to District all appropriate guarantee and warranty
certificates upon completion of the Project.

ARTICLE XXVI
TITLE OF WORK

Section 1. Immediately upon the performance of any of the Work, as between Contractor

and District, title thereto shall vest in District; provided, however, the vesting of such title shall
not impose any obligations on District or relieve Contractor of any of its obligations hereunder.
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ARTICLE XXVII
WARRANTY OF TITLE

Section 1. Contractor warrants title to all work. Contractor further warrants that all work is
free and clear of liens, claims, security interests, or encumbrances in favor of the Contractor,
Subcontractors, material and equipment suppliers, or other persons or entities making a claim by
reason of having provided labor, materials, and equipment relating to the Work. Failure to keep
work free of liens, claims, security interests or encumbrances is grounds to make a claim against
Contractor’s payment and performance bond to immediate{y remedy and defend.

If a lien or stop notice of any nature should at any time be filed against the Work or any District
property, by any entity which has supplied material or services at the request of the Contractor,
Contractor and Contractor’s surety shall promptly, on demand by District and at Contractor’s and
surety’s own expense, take any and all action necessary to cause any such lien or stop notice to
be released or discharged immediately there from.

If the Contractor fails to furnish to the District within ten (10) calendar days after demand by the
District, satisfactory evidence that a lien or stop notice has been so released, discharged, or
secured, then District may discharge such indebtedness and deduct the amount required therefor,
together with any and all losses, costs, damages, and attorney’s fees and expense incurred or
suffered by District from any sum payable to Contractor under the Contract.

ARTICLE XXVIII
LAWS AND REGULATIONS

Contractor shall give all notices and comply with all applicable laws, ordinances, rules and
regulations. If Contractor performs any work which is contrary to any applicable law, ordinance,
rule or regulation, Contractor shall bear all costs and expenses arising there from, with the
exception of design errors or omissions that the Contractor could not reasonably have identified.

ARTICLE XXIX
NOTICE AND SERVICE

Section 1. The District’s representative is the District’s Superintendent or any other party, as
designated by the District in writing to the Contractor.

Section 2. Notice to either Party shall be in writing, addressed to the Party to be notified at
the address specified herein, and either (i) personally delivered, (ii) sent by an overnight courier
service such as Federal Express, (iii) sent by first-class mail, registered or certified mail, postage
prepaid, return receipt requested, or (iv) sent by facsimile or electronic mail.

Section 3. Any such notice shall be deemed received: (i) on the date of receipt if personally
delivered; (ii) on the date of receipt as evidenced by the receipt provided by an overnight courier
service, if sent by courier; (iii) three (3) business days after deposit in the U.S. Mail, if sent by
mail; or (iv) on the date faxed or e-mailed as evidenced by dated transmittal and delivery

confirmation.
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If to the Contractor: ﬁfﬁ 2 5 Z./_'fo e

—

e ————
Phone: ¥ /lo~ 77 .2/, 5:047\)
Faxi _ Do~ 772~ 1973

Email ggzﬁg@d&ﬂgc%mﬁ.w%

If to the District: MARYSVILLE JOINT UNIFIED SCHOOL
DISTRICT
Attention; Asst, Superintendent, Business Services
1919 B Street
Marysville, CA 95901
Phone: (530) 749-61135
Fax: (530) 742-0573

ARTICLE XXX
CONTINUATION OF WORK

In the event of'a dispute between the Parties as to performance of the work or the interpretation
of the Contract Documents, or payment or nonpayment for work perfonmed or not performed, the
Parties shall attempt to resolve the dispute, provided the District is not in default under the terms
of the Agreement or in material breach of the Agreement, Pending resolution of this dispute,
Contractor agrees to continue the work diligently to completion. If the dispute is not resolved,
Contractor agrees it will not stop the progress of the work on the Project.

ARTICLE XXXI
PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and language required by law to be inserted in this Agreement
shall be deemed to-be inserted herein and the contract shall be read and enforced as though it
were included herein, and if through mistake or otherwise any such provision is not inserted, or
is not correctly inserted, then upon application of either Party the contract shall be physically
ameénded to make such insertion of correction.

ARTICLE XXXII
NON-DISCRIMINATION
Pursuant to the provisions of Libei Code section (735, Contractor and its subcontractors shall
not unilawfully diseriminate in the employment of persons on this Project because of race,

religious creed, color, national origin, ancestry, physical handicap, medical condition, mafital
status or genderv
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ARTICLE XXXIII
ALTERNATIVE DISPUTE RESOLUTION

Section 1. If either Party possesses a claim or dispute with respect to the duties and
responsibilities required under this Agreement, that Party shall give the other written notice and
demand an informal conference to meet and confer for settlement of the issues in dispute. Notice
shall be given within fifteen (15) days of knowledge of the claim or dispute. Such notice shall
contain a general written statement of the damage sustained and any estimated delays as a result
of such claimed damage. Upon receipt of a Party’s demand, the other Party shall schedule a
“meet and confer” conference, to take place within thirty (30) days, at a time and location
convenient to all Parties. Senior representatives of the District and Contractor, with the authority
to settle on the Party’s behalf, will attend the meet and confer conference in good faith, in an
attempt to resolve any controversy or claim between the Parties. Attendance at this conference
shall be a condition precedent to the initiation of arbitration, mediation or a civil action.

ARTICLE XXXIV
LABOR/EMPLOYMENT SAFETY

Contractor shall maintain emergency first aid treatment for his employees which complies with
the Federal Occupational Safety and Health Act of 1970 (29 USC, section 651 et seq.).

ARTICLE XXXV
TERMINATION

Section 1. The District may terminate the Contractor and/or this Contract for the following
reasons:

(a) Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials;

(b) Persistently or repeatedly is absent, without excuse, from the job site;
(© Fails to make payment to Subcontractors;

(d)  Persistently disregards laws, ordinances, rules, regulations, or orders of a
public authority having jurisdiction; or

(e) Otherwise is in substantial breach of a provision of the Contract
Documents.

Section 2. When any of the above reasons exist, the District may, without prejudice to any
other rights or remedies of the District under the contract documents or at existing at law, and
after giving the Contractor and the Contractor’s surety, if any, written notice of seven (7) days,
terminate the Contractor and/or this Contract and may, subject to any prior rights of the surety:

() Take possession of the Project and of all material, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
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(b) Accept assignment of Subcontracts. Contractor acknowledges and agrees
that if the District (in its sole and absolute discretion) decides to take over completion of
the Project, the Contractor agrees to immediately assign all Subcontracts to the District
which the District has chosen to accept; and

(c) Complete the Work by any reasonable method the District may deem
expedient, including contracting with a replacement contractor or contractors.

Section 3. If the District terminates the Contract for one of the reasons stated above, the
Contractor shall not be entitled to receive further payment until the Work is complete. All costs
associated with the termination and completion of the Project shall be the responsibility of the
Contractor and/or its surety.

Section 4. If the unpaid balance of the Contract Sum exceeds costs of completing the Work,
including compensation for professional services and expenses made necessary thereby, such
excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the Contractor
shall pay the difference to the District. The amount to be paid to the Contractor, or District, as
the case may be, shall be certified by the Architect upon application. This payment obligation
shall survive completion of the Contract.

ARTICLE XXXVI
MISCELLANEOUS

Section 1. Integration Clause. This Agreement, together with all Contract Documents,
represents the entire Agreement between the Contractor and the District, and supersedes all prior
negotiations, representations or agreements, either written or oral.

Section 2. Time of the Essence. Time is of the essence for all provisions of this Agreement
in which a definite time for performance is specified.

Section 3. “Governing Law and Venue.” This Agreement shall be govemed by and
construed in accordance with the laws of the State of California excluding its choice of law rules
and venue shall be in the County of Yuba.

Section 4. Interpretation. Neither the Parties nor their respective counsel shall be deemed
the drafters of this Agreement for purposes of construing its provisions. The language in all
parts of this Agreement shall in all cases be construed according to fair meaning, not strictly for
or against any of the Parties.

ARTICLE XXXV
NON-UTILIZATION OF ASBESTOS MATERIAL

(a) Contractor shall not utilize any asbestos-containing materials.

(b) Should asbestos containing materials be installed by Contractor in
violation of this certification, or if removal of asbestos containing materials is part of the
Project, decontaminations and removals will meet the following criteria:

-
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(c) Decontamination and removal of work found to contain asbestos or work
installed with asbestos containing equipment shall be done only under the supervision of
a qualified consultant, knowledgeable in the field of asbestos abatement and accredited
by the Environmental Protection Agency (EPA).

(d) The asbestos removal contractor shall be an EPA-accredited contractor
qualified in the removal of asbestos and shall be chosen and approved by the asbestos
consultant who shall have sole discretion and final determination in this matter.

(e) The asbestos consultant shall be chosen and approved by District who
shall have sole discretion and final determination in this matter.

® The work will not be accepted until asbestos contamination is reduced to
levels deemed acceptable by the asbestos consultant.

(® Cost of all asbestos removal, including but not necessarily limited to the
cost of the asbestos removal contractor, the cost of the asbestos consultant, analytical and
laboratory fees, time delays and additional costs as may be incurred by District shall be
borne entirely by Contractor.

(h) Hold Harmless: Interface of work for the Project with work containing
asbestos shall be executed by Contractor at his/her risk and at his/her discretion with full
knowledge of the currently accepted standards, hazards, risks and liabilities associated
with asbestos work and asbestos-containing products. By execution of the Agreement,
Contractor acknowledges the above and agrees to hold harmless District, its Governing
Board, employees, agents, and Architect and assigns for all asbestos liability which may
be associated with this Work. Contractor further agrees to instruct his’her employees
with respect to the above-mentioned standards, hazards, risks and liabilities.

ARTICLE XXXVIII
SITE CONDITIONS AND CONSTRUCTION DOCUMENTS

Section 1. Site Conditions and Construction Documents. Contractor acknowledges that it
has, to the extent necessary to complete the Project, investigated the Site, including, without
limitation, a review of the soils reports for the Site as provided by District, and that to the extent
one has been provided the soils report discloses no currently known problems with respect to the
site conditions. Contractor further acknowledges that it has (or that prior to commencement of
construction it will have) performed value engineering and a constructability review of the Plans
and Specifications as necessary to satisfy itself that said documents are adequate for the Project’s
construction and that Contractor has not identified any errors or omissions in the Plans and
Specifications that will adversely affect construction of the Project.

ARTICLE XXXIX
HAZARDOUS MATERIALS

Section 1. Contractor shall not use or permit the Site or any part thereof to be used to
generate, manufacture, refine, treat, store, handle, transport or dispose of, transfer, produce or
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process Hazardous Materials, except, and only to the extent, if necessary to maintain the
improvements at the Project and then, only in compliance with all Environmental Regulations,
and any state equivalent laws and regulations, nor shall it permit, as a result of any intentional or
unintentional act or omission on its part or by any tenant, subtenant, licensee, guest, invitee,
contractor, employee and agent, the storage, transportation, disposal or use of Hazardous
Materials or the Release or threat of Release of Hazardous Materials on, from or beneath the
Project or onto any other property excluding, however, those Hazardous Materials in those
amounts ordinarily found in the inventory of schools and school facilities, the use, storage,
treatment, transportation and disposal of which shall be in compliance with all Environmental
Regulations. Upon the occurrence of any Release or threat of Release of Hazardous Materials
through no fault of District, Contractor shall promptly commence and perform, or cause to be
commenced and performed promptly, without cost to Contractor, all investigations, studies,
sampling and testing, and all remedial, removal and other actions necessary to clean up and
remove all Hazardous Materials so released, on, from or beneath the Site and Project or other
property, in compliance with all Environmental Regulations.

Section 2. Contractor, at its sole cost and expense, shall comply with all federal, state, and
local laws relating to the use, storage, discharge, release and disposal of Hazardous Materials (as
defined below) in or about the site and/or the Project. Contractor shall not cause or permit any
Hazardous Materials to be brought upon, kept, or used in or about the Project site by Contractor
or Contractor’s agents, employees, or independent contractors or the agents, employees, or
independent contractors of any subcontractors in a manner or for a purpose prohibited by any
federal, state, or local agency or authority.

Section 3. Contractor shall immediately provide District with telephonic notice, which shall
promptly be confirmed by written notice, of any and all discharge, release, and disposal of any
Hazardous Materials onto or within the Project site which by law must be reported to any
federal, state, or local agency.

Section 4. Contractor shall be responsible for and shall indemnify, protect, defend, and hold
harmless District and District’s agents, employees, and independent contractors from any and all
liability, damages, injuries, causes of action, claims, judgments, costs, penalties, fines, losses,
and expenses which result from Contractor’s (or from Contractor’s agents, employees, and
independent contractors) use, storage, accumulation, discharge, release, or disposal of Hazardous
Materials in, upon, or about the Project site.

Section 5. The obligations under this section 39 shall survive the expiration or early
termination of this Agreement.

Section 6. Definition of Hazardous Materials. As used in this Agreement, the term
“Hazardous Materials” means any hazardous or toxic substance, material or waste which is or
becomes regulated by any local governmental authority, the State of California, or the United
States Government. The term “Hazardous Materials” includes, without limitation, any material
or substance which is (i) petroleum, (ii) asbestos, (iii) designated as a “hazardous substance”
pursuant to section 311 of the Federal Water Pollution Control Act (33 U.S.C. section 1317), (iv)
defined as a “hazardous waste” pursuant to section 1004 of the Federal Resource Conservation
and Recovery Act, 42 U.S.C. section 6901, et seq. (42 U.S.C. section 6903), or (v) defined as a
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“hazardous substance” pursuant to section 101 of the Comprehensive Environmental Response
Compensation and Liability Act, 42 U.S.C. section 9601 et seq. (42 U.S.C. section 9601).

ARTICLE XL
COMPLIANCE WITH STORM WATER PERMIT FOR CONSTRUCTION

Section 1. If required, Contractor, per CA Green Code section 5.106.1, shall develop with
the Architect’s assistance a Storm Water Pollution Prevention Plan (SWPPP) that has been
designed, specific to this site, conforming to the State Storm water NPDES Construction Permit
or local ordinance, whichever is stricter, as is required for other projects one acre or more. The
plan should cover prevention of soil loss by storm water run-off and/or wind erosion, of
sedimentation, and/or of dust/particulate matter air pollution.

Section 2. Contractor shall comply with all conditions of the State Water Resources Control
Board (“State Water Board”) to obtain a National Pollutant Discharge Elimination System
General Permit for Waste Discharge Requirements for Discharges of Storm Water Runoff
Associated with Construction Activity (“Permit”) for all construction activity which results in the
disturbance of in excess of one acre of total land area or which is part of a larger common area of
development or sale.

Section 3. Contractor shall be responsible for filing any required Notice of Intent and /or
obtaining any Permits. District shall provide a draft of the Storm Water Pollution Prevention
Program (“SWPPP”) for the Project to Contractor upon request. It shall be Contractor’s
responsibility to evaluate the cost of compliance with the SWPPP in determining the contract
price. Contractor shall include all costs of compliance with specified requirements in the
contract price.

Section 4. Contractor shall be responsible for implementing and complying with the
provisions of Ca Green Code section 5.106.1, any Permit and the SWPPP, including the standard
provisions, monitoring and reporting requirements as required. Contractor shall provide copies
of all reports and monitoring information to District.

Section 5. Contractor shall comply with the lawful requirements of any applicable
municipality, the County, drainage district, and other local agencies regarding discharges of
storm water to separate storm drain system or other watercourses under their jurisdiction,
including applicable requirements in municipal storm water management programs.

Section 6. Failure to comply with the Permit is a violation of federal and state law.
Contractor hereby agrees to indemnify and hold harmless District, its officers, agents, and
employees from and against any and all claims, demands, losses or liabilities of any kind or
nature which District, its officers, agents, and employees may sustain or incur for noncompliance
with the Permit arising out of or in connection with the Project, except for liability resulting from
the negligence or willful misconduct of District, its officers, agents or employees. District may
seek damages from Contractor for delay in completing the Project caused by Contractor’s failure
to comply with Permit.
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ARTICLE XLI
LEAD-SAFE SCHOOLS PROTECTION ACT

Section 1. LEAD. Pursuant to the Lead-Safe Schools Protection Act (Education Code
section 32240, et seq.) and other applicable law, Contractor shall not use lead-based paint, lead
plumbing or solders, or other potential sources of lead contamination in the construction of any
new school facility or the modernization of any existing school facility

ARTICLE XLII
ARCHITECT’S STATUS

Section 1. Architect shall be District’s representative during construction and until final
payment is due. Architect shall observe the progress and quality of the work on behalf of
District. Architect shall have the authority to act on behalf of District only to the extent
expressly provided in the Construction Documents. Architect shall have authority to stop work
whenever such stoppage may be necessary in Architect’s reasonable opinion to insure the proper
execution of the Construction Documents.

Section 2. Architect shall be, in the first instance, the judge of the performance of the work.
Architect shall exercise authority under the Construction Documents to enforce Contractor’s
faithful performance. Architect shall ensure that the quality of the finished work is in accordance
with the Construction Documents.

Section 3. Architect shall have all authority and responsibility established by law, including
Title 24 of the California Code of Regulations. Architect has the authority to enforce compliance
with the Construction Documents and Contractor shall promptly comply with instructions from
Architect or an authorized representative of Architect.

Section 4. On all questions related to the quantities, the acceptability of material, equipment
or workmanship, the execution, progress or sequence of work, the interpretation of plans,
specifications or drawings, and the acceptable performance of Contractor, the decision of
Architect shall govern and shall be precedent to any payment unless otherwise ordered by the
Governing Board. The progress and completion of the work shall not be impaired or delayed by
virtue of any question or dispute arising out of or related to the foregoing matters and the
instructions of Architect relating thereto.

Section 5. General supervision and direction of the work by Architect shall in no way imply
that Architect or his or her representatives have control over, charge of, or are responsible for
construction means, methods, techniques, schedules, sequences or procedures, fabrication,
procurement, shipment, delivery, receipt, installation, or for safety precautions and programs in
connection with the work, since these are solely Contractor’s responsibility under the
Construction Documents.

Section 6. Architect shall not be responsible for Contractor’s, subcontractors’, material or
equipment suppliers’, or any other person’s schedules or failure to carry out the work in
accordance with the Construction Documents. Architect shall not have control over or charge of
acts or omissions of Contractor, subcontractors, their agents or employees, or any other persons
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or entities performing or supplying portions of the work. Contractor shall not be relieved of
obligations to perform the work in accordance with the Construction Documents either by
activities or duties of Architect in Architect’s administration of the Construction Documents, or
by tests, inspections, or approvals required or performed by persons other than Contractor.

ARTICLE XLHI
RESPONSIBILITY FOR ADDITIONAL CHARGES INCURRED BY DISTRICT FOR
PROFESSIONAL SERVICES
Section 1. If at any time prior to the completion of the requirements under the Construction

Documents, through no fault of its own, District is required to provide or secure additional
professional services for any reason by any act of Contractor, Contractor shall be invoiced by
District for any costs incurred for any such additional services, which costs shall be deducted
from the contract price and progress payments. Such invoicing shall be independent from any
other District remedies. If payments then or thereafter due to Contractor are not sufficient to
cover such amounts, Contractor shall pay the difference to District. Additional services shall
include, but shall not be limited to, the following:

(@) Services made necessary by the default of Contractor.

(b) Services made necessary due to the defects or deficiencies in the work of
Contractor.

() Services required by failure of Contractor to perform according to any
provision of the Construction Documents.

(d) Services in connection with evaluating substitutions of products, materials,
equipment, subcontractors proposed by Contractor, and making subsequent revisions to
drawings, specifications, and providing other documentation required (except for the
situation where the specified item is no longer manufactured or available).

(e) Services for evaluating and processing claims submitted by Contractor in
connection with the work outside the established Change Order process.

3] Services required by the failure of Contractor to prosecute the work in a
timely manner in compliance within the specified time of completion.

(g) Services in conjunction with the testing, adjusting, balancing and start-up
of equipment other than the normal amount customarily associated for the type of work
involved.

(h) Services in conjunction with more than one (1) re-review of required
submittals of shop drawings, product data, and samples.
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ARTICLE XLIV
TRENCHES

Section 1. If required to complete the project, Contractor shall provide adequate sheeting,
shoring, and bracing, or equivalent method, for the protection of life and limb in trenches and
open excavation which conform to applicable safety standards.

Section 2. If this Project involves the excavation of any trench or trenches five (5) feet or
more in depth, Contractor shall, in advance of excavation, submit to District, or to whomever
District designates, a detailed plan showing the design or shoring, bracing, sloping or other
provisions to be made for worker protection from the hazard of caving ground during the
excavation of such trench or trenches. If such plan varies from the Shoring System Standards
established by the Construction Safety Orders of the Division of Industrial Safety, the plan shall
be prepared by a registered civil or structural engineer employed by Contractor, and all costs
therefor shall be included in the price named in this agreement for completion of the work as set
forth in the Construction Documents. In no case shall such plan be less effective than that
required by the Construction Safety Orders. No excavation of such trench or trenches shall be
commenced until said plan has been accepted by CAL OSHA and a CAL OSHA permit for such
plan delivered to District. (Labor Code sections 6500 and 6705; Health and Safety Code section
17922.5).

Section 3. Pursuant to Labor Code section 6705, nothing in this Section 12.9 shall impose
tort liability upon District or any of its employees.

Section 4. If this Project involves the digging of trenches or excavations that extend deeper
than four (4) feet below the surface, the following shall apply:

(a) Contractor shall promptly, and before the following conditions are
disturbed, notify District, in writing, of any:

(i) Material that Contractor believes may be material that is hazardous
waste, as defined in Section 25117 of the Health and Safety Code,
that is required to be removed to a Class I, Class II, or Class III
disposal site in accordance with provisions of existing law.

(i1) Subsurface or latent physical conditions at the Site different from
those indicated.

(iii))  Unknown physical conditions at the Site of any unusual nature,
different materially from those ordinarily encountered and
generally recognized as inherent in work of the character provided
for in this agreement.

Section 5. District shall promptly investigate the conditions, and if it finds that the
conditions do materially so differ, or do involve hazardous waste, and cause a decrease or
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increase in Contractor’s cost of, or the time required for, performance of any part of the work
shall issue a change order under the procedures described in the Construction Documents.

Section 6. In the event a dispute arises between District and Contractor, whether the
conditions materially differ or involve hazardous waste, or cause a decrease or increase in
Contractor’s cost of, or time required for, performance of any part of the work, Contractor shall
not be excused from any scheduled completion date provided for by the Construction
Documents, but shall proceed with all the work to be performed under the Construction
Documents. Contractor shall retain any and all rights provided either by contract or by law
which pertain to the resolution of disputes and protests between the contracting parties. (Public
Contract Code section 7104.)

ARTICLE XLV
REGIONAL NOTIFICATION CENTER

Section 1. Except in an emergency, Contractor shall contact the appropriate regional
notification center at least two working days prior to commencing any Excavation if the
excavation will be conducted in an area or in a private easement which is known, or reasonably
should be known, to contain subsurface installations other than the underground facilities owned
or operated by the District, and obtain an inquiry identification number from that notification
center. No excavation shall be commenced and carried out by Contractor unless such an inquiry
identification number has been assigned to the Contractor or any subcontractor of the Contractor
and the District has been given the identification number by Contractor.

Section 2. For the purposes of this section 57, “emergency” shall be defined as a sudden,
unexpected occurrence, involving a clear and imminent danger, demanding immediate action to
prevent or mitigate loss of, or damage to, life, health, property, or essential public services.
Emergency includes such occurrences as fire, flood, earthquake, or other soil or geologic
movements, as well as such occurrences as riot, accident, or sabotage (Government Code section
4216).

ARTICLE XLVI
STATE AUDIT

Section 1. Pursuant to and in accordance with the provisions of Government Code Section
8546.7, or any amendments thereto, all books, records and files of District, Contractor, or any
subcontractor connected with the performance of this agreement involving the expenditure of
public funds in excess of Ten Thousand Dollars ($10,000.00), including, but not limited to, the
costs of administration of this agreement, shall be subject to the examination and audit of the
State Auditor at the request of District or as part of any audit of District for a period of three (3)
years after final payment is made under this agreement.
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ARTICLE XLVII
DVBE REQUIREMENTS

Section 1. In accordance with Education Code section 17076.11 the District has a DVBE
participation goal of three (3%) per year of the overall dollar amount of state funds allocated to
the District. Contractor shall make a good faith effort to contact and utilize DVBE contractors
and suppliers in securing bids for performance of the Project. Contractor is encouraged to retain
documentation of its good faith efforts in the event such documentation is requested by District.
Good faith efforts are demonstrated by evidence of the following: (i) Contact was made with the
District regarding the identification of DVBEs; (ii) Contact was made with other state agencies
and with local DVBE organizations to identify DVBEs; (iii) Advertising was published in trade
papers and papers focusing on DVBEs; (iii) Invitations to bid were submitted to potential DVBE
contractors; and (iv) Available DVBEs were considered.

Section 2. Contractor shall certify that a good faith effort was made to include DVBE
contractors and suppliers in the Project. Prior to and as a condition for final payment on the
Project, Contractor shall provide appropriate documentation to the District so that the District
can assess its success at meeting the DVBE participation goal.

ARTICLE XLVIII
CLAIM REQUIREMENTS

Section 1. Claims in Excess of $375,000. For all claims in excess of Three Hundred
Seventy-Five Thousand Dollars ($375,000), Contractor shall give written notice of claim to the
District Representative within thirty (30) days of the date of the District Representative’s
estimate of sums due, stating in detail all grounds alleged by Contractor to justify an adjustment
to the District Representative’s estimate. Thereafter, Contractor must comply with the
requirements of the California Government Code regarding claims against public entities
(Government Code sections 900 and following).

Contractor’s notice of claim shall be certified under penalty of perjury and in compliance with
the California False Claims Act, as set forth in Section 23.03 hereof. Failure to include these
required certifications will constitute grounds for immediate rejection of the claim and shall be
deemed a waiver and absolute bar of the claim, including any right to pursue the claim further.
Failure to comply with these notices and/or time requirements shall constitute a waiver of the
claim and an absolute bar against further pursuing the claim.

Section 2. Claims of $375,000 or Less. All claims under this agreement of Three Hundred
Seventy-Five Thousand Dollars ($375,000) or less shall be resolved in accordance with Section
20104 et seq. of the Public Contract Code, except that the claim must be submitted no later than
thirty (30) days of the date of the District Representative’s estimate of sums due. Contractor’s
claim shall be certified under penalty of perjury and in compliance with the California False
Claims Act, as set forth in Section 23.03 hereof. Failure to include these required certifications
will constitute grounds for immediate rejection of the claim and shall be deemed a waiver and
absolute bar of the claim, including any right to pursue the claim further.
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Failure to comply with the time requirements set forth above shall constitute a waiver of the
claim and an absolute bar against further pursuing the claim.

Pursuant to Public Contract Code sections 20104-20104.8, in addition to the notice and claim
provisions set forth throughout the Contract Documents, the following terms and conditions shall

apply.

Section 3. § 20104. Application of article; inclusion of article in plans and specifications.

(a) This article applies to all public works claims of three hundred seventy-
five thousand dollars ($375,000) or less which arise between a contractor and a local

agency.

(b)  This article shall not apply to any claims resulting from a contract between
a contractor and a public agency when the public agency has elected to resolve any
disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2.

(©) »Public work” has the same meaning as in Sections 3100 and 3106 of the
Civil Code, except that “public work” does not include any work or improvement
contracted for by the state or the Regents of the University of California.

(@) »Claim” means a separate demand by Contractor for (A) a time extension,
(B) payment of money or damages arising from work done by or on behalf of Contractor
pursuant to the contract for a public work and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the
payment of which is disputed by the local agency.

(e) The provisions of this article or a summary thereof shall be set forth in the
plans or specifications for any work which may give rise to a claim under this article.

® This article applies only to contracts entered into on or after January 1,
1991.

Section 4. 8 20104.2. Claims: requirements; tort claims not covered by this article.

(a) For any claim subject to this article, the following requirements apply.

(b) The claim shall be in writing and include the documents necessary to
substantiate the claim. Claims must be filed on or before the date of final payment.
Nothing in this subdivision is intended to extend the time limit or supersede notice
requirements otherwise provided by contract for the filing of claims.

(c) For claims of less than fifty thousand dollars ($50,000), the local agency
shall respond in writing to any written claim within forty-five (45) days of receipt of the
claim, or may request, in writing, within thirty (30) days of receipt of the claim, any
additional documentation supporting the claim or relating to defenses to the claim the
local agency may have against the claimant.
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(d) If additional information is thereafter required, it shall be requested and
provided pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.

(e) The local agency’s written response to the claim, as further
documented, shall be submitted to the claimant within fifteen (15) days after receipt of
the further documentation or within a period of time no greater than that taken by the
claimant in producing the additional information, whichever is greater.

® For claims of over fifty thousand dollars ($50,000) and less than or
equal to three hundred seventy-five thousand dollars ($375,000), the local agency shall
respond in writing to all written claims within sixty (60) days of receipt of the claim, or
may request, in writing, within thirty (30) days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses to the claim the local agency
may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and
provided pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.

(h)  The local agency’s written response to the claim, as further documented,
shall be submitted to the claimant within thirty (30) days after receipt of the further
documentation, or within a period of time no greater than that taken by the claimant in
producing the additional information or requested documentation, whichever is greater.

1) If the claimant disputes the local agency’s written response, or the local
agency fails to respond within the time prescribed, the claimant may so notify the local
agency, in writing, either within fifteen (15) days of receipt of the local agency’s
response or within fifteen (15) days of the local agency’s failure to respond within the
time prescribed, respectively, and demand an informal conference to meet and confer for
settlement of the issues in dispute. Upon a demand, the local agency shall schedule a
meet and confer conference within thirty (30) days for settlement of the dispute.

) Following the meet and confer conference, if the claim or any portion
remains in dispute, the claimant may file a claim as provided in Chapter 1 (commencing
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division
3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of
the period of time within which a claim must be filed shall be tolled from the time the
claimant submits his or her written claim pursuant to subdivision (a) until the time that
claim is denied as a result of the meet and confer process, including any period of time
utilized by the meet and confer process.

&) This article does not apply to tort claims and nothing in this article is
intended nor shall be construed to change the time periods for filing tort claims or actions
specified by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with
Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.
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Section 5. § 20104.4 Civil actions; mediation and arbitration; qualifications and expenses of
mediators and arbitrators: trial de novo; witnesses.

The following procedures are established for all civil actions filed to resolve claims subject to
this article:

(a) Within sixty (60) days, but no earlier than thirty (30) days, following the
filing or responsive pleadings, the court shall submit the matter to nonbinding mediation
unless waived by mutual stipulation of both parties. The mediation process shall provide
for the selection within 15 days by both parties of a disinterested third person as
mediator, shall be commenced within 30 days of the submittal, and shall be concluded
within fifteen (15) days from the commencement of the mediation unless a time
requirement is extended upon a good cause showing to a court or by stipulation of both
parties. If the parties fail to select a mediator within the 15-day period, any party may
petition the court to appoint the mediator.

) If the matter remains in dispute, the case shall be submitted to judicial
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part
3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of
Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought
under this subdivision consistent with the rules pertaining to judicial arbitration.

(© Notwithstanding any other provision of law, upon stipulation of the
parties, arbitrators appointed for purposes of this article shall be experienced in
construction law, and upon stipulation of the parties, mediators and arbitrators shall be
paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and
such fees and expenses shall be paid equally by the parties, except in the case of
arbitration where the arbitrator, for good cause, determines a different division. In no
event shall these fees or expenses be paid by state of county funds.

(d) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3
of Part 3 of the Code of Civil Procedure, any party who after receiving an arbitration
award requests a trial de novo but does not obtain a more favorable judgment shall, in
addition to payment of costs and fees under that chapter, pay the attorneys’ fees of the
other party arising out of trial de novo.

(e The court may, upon request by any party, order any witnesses to
participate in mediation or arbitration process.

Section 6. § 20104.6. Payment by local agency of undisputed portion of claim: interest on
arbitration award or judgment.

(a) No local agency shall fail to pay money as to any portion of a claim which
is undisputed except as otherwise provided in the contract.
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(b)  Inany suit filed under Section 20104.4, the local agency:shall pay Interest
at the legal rate on any atbitration award or judgment, The interest shall begin.to acerue
ofi the date thie snit is filed in & court of law.

Section7.  Claim Cestification. The claim certification required by this Section 23.04 shall
piovide as follows:

CLAIM CERTIFICATION

Under penalty of perJury, and with specific reference to the California False Claiims Act,
Government Code sections 12650, et seq., T certify that submission of the attached claim is made
in good faith; that the supporting data prepared by the undersigned company are accurate aid
caniplete to the best of my knowledge and belief; that submission of the claim to District does
not violate the False Claims Act; and that 1 am-duly authorized to certify the claim on behalf of
the claitnant.

Company. M@ECZEQZM/L// d

tlrporede Sead

tite P25/ afcf/?z‘
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P.O. Box 269003
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MEMORANDUM OF UNDERSTANDING
Agreement EMS #0761

This Memorandum of Understanding (MOU) is between the Sacramento County Office of Education,
hereinafter referred to as “SCOE,” and “Marysville Joint Unified School District” hereinafter referred

to as “District.”

The purpose .of this MOU is to detail the roles and responsibilities of SCOE and the “District” in regards
to delivering instructional support services to staff. Once signed by both parties, this MOU is in effect,
and may be terminated by either entity in writing, but not less than seven business days prior to the first
day of service.

SCOE agrees to:
1. Provide a primary contact person and service provider(s) for all work under this MOU.
MOU Contact: Services provided by: '
Phil Romig Phil Romig
916.228.2275 916.228.2275
promig@scoe.net promig@scoe.net

2. Provide the following service: _
a. Provide two days of Next Generation Scienceé Standards trainings- '
b. Training service(s), date(s), and time(s) '
e January 28, 2015; 8:00 a.m. — 3:00 p.m.
» March 4, 2015; 8:00 a.m. — 3:00 p.m.

c. Participants include approximately 25 teachers on January 28™, ‘and approximately 19
teachers on March 4. : .

d. Location of the service
Yuba Gardens Intermediate
1964 11" Avenue
Olivehurst, CA 95961
3. Provide an evaluation of services.
4. Provide training materials. All instructional materials provided by SCOE are copyright.
5. Invoice “District” upon completion of services to:
Marysville Joint Unified School District
1919 B Street
Marysville, CA 95901

District agrees to:

1. Provide a primary contact person for all work under this MOU.

Amy Stratton
Business Seryicgs Department
Approval : @ ' qA Page 1 of 2
Date:_ | 3[“_-{
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530.749.6903

astratton@mjusd.net
Ensure the site principal/district representative is present during services.
Participate in an evaluation of services.
Provide facility, insurance, and indemnification.
Provide SCOE with a copy of attendance sign-in sheet upon request.
Provide the audio-visual equipment and table supplies.
Provide requested materials for participants (e.g., Teacher's Edition).
Remit payment to SCOE within 60 days of invoicing.

O N R LN

Total Fee: $3,300

Indemnity. Each party agrees to defend, indemnify, and hold harmless the other party (including its
directors, agents, officers and employees), from any claim, action, or proceeding arising from any
actual or alleged act or omission of the indemnifying party, its director, agents, officers, or employees
arising from the indemnifying party’s duties and obligations described in this agreement or imposed
by law.

It is the intention of the parties that the provisions of this paragraph be interpreted to impose on each
party responsibility to the other for the acts and omissions of their respective elected and appointed
officials, employees, representatives, agents, and subcontractors. It is also the intention of the parties
that where comparative fault is determined to have been contributory, principles of comparative fault
will be followed.

SCOE and “District” shall monitor this agreement to oversee implementation of services.

Sacramento County Office of Education Marysville Joint Unified School District
Mark Vigario, Assistant Superintendent Ryan DiGiulio, Assistant Superintendent
Educational Services Business Services
A%/ Aoy |

Signature Ddte " Signature Date

q Page 2 of 2



TENTATIVE AGREEMENT
Between the
MARYSVILLE JOINT UNIFIED SCHOOL DISTRICT
And the
CALIFORNIA SCHOOL EMPLOYEES ASSOCIATION #326
For the
2014-2015 SCHOOL YEAR

The Marysville Joint Unified School District (“District”) and the California School
Employees Association (“CSEA#326”) have reached a tentative agreement (“TA”) on December
15, 2014.  The tentative agreement outlines the economic provision(s) below as a total
compensation package. The terms of this TA shall be extended from July 1, 2014 to June 30,
2017.

The parties agree to the following for the 2014-2015 school year:

Salary Schedule:

& 2013-14 salary schedules and ranges for each classification and title, within
CSEA#326, shall be increased by three point zero percent (3.0%).

& The 3.0% shall be retroactive to July 1, 2014, if ratified by CSEA#326
membership by January 30, 2015.

< A “re-opener” provision shall remain in place throughout the remainder of the
2014-15 school year. This re-opener provision shall also provide the CSEA#326
with a “me, too” for the balance of the 2014-15 school year.

Work Year:

< Employee work year calendar shall reflect one hundred and ninety-seven (197)
paid days, as one (1) additional workday shall be added to calendar for training/
professional development. This will bring number of actual workdays to one
hundred eight-one (181). This additional workday shall take place the workday
before the first student attendance day during the 2015-16 school year.

For CSEA#326: For the District:

e Coo

Rhonda Conine, Chapter President

Jz — )} ( - /4/ f
Date Date
File z:\2014\MarysvilleJointUSD

CSEA#326<> Negotiations

Counter/TentativeAgreement~Dec12014

1. Carredn, Asst. Supt




